Addendum

lowa Department of Transportation Date of Letting: June 17, 2014
Office of Contracts Date of Addendum: June 10, 2014
B.O. | Proposal ID Proposal Work Type County Project Number Addendum
102 | 07-C007-129 PCC PAVEMENT - BLACK HAWK | FM-TSF-C007(129)--5B-07 17JUN102.A02
GRADE & REPLACE

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential
subcontractors or suppliers remains with the proposal holder.

Make the following change to the PROPOSAL DETAILS, Page 2:

Change the CONTRACT PERIOD as follows:
Late Start Date:
From: 08/18/14
To: 08/04/14
Working Days:
From: 45 DAYS
To: 55 DAYS

Make the following change the PROPOSAL SCHEDULE OF PRICES:
Change Proposal Line No. 0130 2301-4875006 MEDIAN, P.C. CONCRETE, 6 IN.:
From: 25.300 SY
To: 13.800 SY

If the above change is not made, it will be made as shown here.

Make the following change to the plan:

Plan Sheet C.1:
Change the Estimate Reference Information for Item 2115-0100000 MODIFIED

SUBBASE:
From: &~
To: 6”

Note: The 6” depth is to match the Ttypicals in the B sheets.
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